Institute of Nano Science & Technology Habitat Centre, Sector-64, Phase-X, Mohali-160062
PREBID QUERIES FOR :Construction & Development of Campus of Institute of Nano Science &Technology at

Knowledge City, Sector-81, Mohali (Punjab)]. SH: Providing and fixing of False Ceiling.

No. 15(5)/INST-2019/460 Dated 07/10-06-2019

S.No | NIT Ref. Description Existing Provisions Clarifications/ To be read as
ELIGIBILITY CRITERIA ELIGIBILITY CRITERIA
The contractors who fulfil the following requirements shall be eligible to apply.|The contractors who fulfil the following requirements shall be eligible to
Joint ventures are not accepted. apply. Joint ventures are not accepted.
(a) CPWD Class — Il or above (a) CPWD Class — Il or above
(b) For other Contractor enlisted with CPWD (below Class-Il), PWD Punjab & |(b) For other Contractor enlisted with CPWD (below Class-Il), PWD Punjab &
U.T. Administration, Chandigarh, who fulfill the following requirements, shall |U.T. Administration, Chandigarh, who fulfill the following requirements, shall
also be eligible to tender. also be eligible to tender.
1 PART A Eligibility Criteria (i) Three similar completed works each costing not less than ¥132.00Lakh (i) Three similar completed works each costing not less than ¥132.00Lakh
Page 7 OR OR
(ii) Two similar completed works each costing not less than ¥198.00 Lakh (ii) Two similar completed works each costing not less than ¥198.00 Lakh
OR OR
(iiif) One similar completed work costing not less than % 264.00 Lakh (iii) One similar completed work costing not less than % 264.00 Lakh
Similar work shall mean completed work containing items of Providing and Similar work shall mean completed Civil work containing items of Providing
Fixing False Ceiling . and Fixing False Ceiling .
Part-B, .
2 Page 39 False ceiling Approved Makes Approved Makes
(i) Gypsum False Ceiling Saint Gobain, Gyproc, USG Bora No Change (Saint Gobain, Gyproc, USG Bora)
(ii) Acoustical False Ceiling Armstrong, Knauf AMF, USG Boral, Saint Gobain, Dexune. Armstrong, Knauf AMF, USG Boral, Saint Gobain.
(iii) Metal Modular False Ceiling Armstrong, Hunter Douglas, Durlum, Techno Acoustics. Dexune Armstrong, Hunter Douglas, Durlum, Techno Acoustics.
(iv) Calcium Silicate False Ceiling Ramco, Hilux, Aerolite, Dexune. Ramco, Hilux, Aerolite.
3 (l)pt|orl1 /liberty to choose any brand of preferred make Please refer the Tender documents
listed in tender document
Saint Gobain ,Boral and Knauf AMF may be added in
4 metal modular false ceiling and calcium silicate category Please refer the Tender documents
as these are the good quality brand of false ceiling .
Ramco , Hilux and Aerolite are not the manufacture of
metal grid, these companies manufacture calcium
5 silicate tiles , so grid of other companies like Saint Please refer the Tender documents
Gobain and Boral may be added/considered with
calcium silicate tiles in the perferred make list .
Iltem No 6.1 and 6.2 — RAL shade is mentioned for Open
Cell Ceiling Tile while White Color is mentioned for Grid
Ceiling. Can we assume that Tile of White Color will be . L .
6 used with White Color Grid. Normally, color of Grid and I:“eir:/vf;lte color which is approved for the grid, can be taken for the open cell
Open Cell Tile is considered same in Open Cell Ceiling gs-
System. Need clarity on Shade as rate will vary based
on color/shades.
List of Approved Makes: USG Boral also deals on
Metal/Aluminium Ceiling System and can compete in
Item No. 4,5 & 6. Kindly consider to approve as an
7 equivalent brand. USG Boral is approved in CPWD for USG Boral does not manufacture Hook-on Metal ceiling tiles.
Metal Ceiling Range. Nearest project completed recently
is IIT Ropar. List of Approved make of IIT Ropar is
attached for vour kind consideration please
Note -
1 Part A Clause-10-B Clause-10-B (ii): Clause-10-B (i):
page 21 Whether clause 10-B (i) shall be applicable Yes Whether clause 10-B (i) shall be applicable Yes
1.1.45. TIME OF COMPLETION 1.1.45. TIME OF COMPLETION
The entire works are required to be completed within 9 Months (Including The entire works are required to be completed within 5 Months
Part B rainy season) from the 15th day after the date on which the owner issue
2 Page 13 1.1.45. TIME OF COMPLETION written orders to commerce the work in following phases:

(i) Tree Plantation Shall be done in August
(ii) Balance work shall be done in February.






